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CONSTRUCTION STAGING PLAN NOTES

THE FOLLOWING NOTES AND ACCOMPANYING “CONSTRUCTION STAGING PLAN”
GRAPHICALLY REPRESENT MANY OF THE MAJOR REQUIREMENTS STATED IN
“DIVISION 1- GENERAL REQUIREMENTS” OF THE SPECIFICATIONS. THESE NOTES
PARAPHRASE DIVISION 1 REQUIREMENTS AND ARE NOT INTENDED TO MODIFY

OR REPLACE ANY DIVISION 1 REQUIREMENTS.

CONSTRUCTION ACCESS. CONTRACTORS PARKING, CONSTRUCTION OFFICES AND THE
EXTENT/SIZE OF THE CONSTRUCTION STAGING AREA MUST BE COORDINATED WITH
SITE PERSONNEL (VIA COR): PARTICULARLY IN CONJUNCTION WITH ONGOING
PROJECTS. EACH PROJECT HAS THE SAME GENERAL REQUIREMENTS AND SITE
PROBLEMS MAY PRECLUDE THE VARIOUS ALLOWANCES LISTED BELOW.
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CONSTRUCTION ACCESS.

CONTRACTOR’S VEHICLES, PEDESTRIANS AND ALL DELIVERIES TO SITE SHALL
BE THROUGH DEMOCRAT ROAD ENTRANCE.

ALL DELIVERIES SHOULD BE SCHEDULED AT TIMES OTHER THAN THE FAA EMPLOYEE
SHIFT CHANGES TO AVOID CONGESTION. FAA SHIFT CHANGES OCCUR AT 6:30 TO
8:00 A.M. AND AT 2:00 P.M. TO 4:00 P.M.

PROVIDE SIGNAGE TO INDICATE THE ACCESS ROUTE FOR CONSTRUCTION EMPLOYEES
AND DELIVERIES ON THE SITE. PROVIDE NECESSARY BARRICADES, LIGHTS, SIGNAGE
AND FENCING TO PROTECT., WARN AND DIRECT ALL PERSONS NEAR THE

CONSTRUCTION AREAS.

CONTRACTOR PARKING.
CONTRACTOR’S PERSONNEL PARKING SHALL BE COORDINATED WITH COR.
FAA SECURITY REQUIREMENTS.

AN ADVANCE LIST OF CONSTRUCTION PERSONNEL SHALL BE PROVIDED TO THE COR.
SECURITY BADGES WILL BE ISSUED TO CONSTRUCTION PERSONNEL. ALL DELIVERIES
SHALL BE SCHEDULED IN ADVANCE WITH COR. EACH CONSTRUCTION

EMPLOYEE SHALL CHECK IN AND OUT AT THE MAIN SECURITY GATE.

THE SITE IS A SECURE AREA AND ALL CONSTRUCTION PERSONNEL SHALL REMAIN
IN THE CONSTRUCTION AREAS AT ALL TIMES.

CONSTRUCTION MATERIAL STORAGE.

STORAGE OF CONSTRUCTION MATERIAL AND TRAILERS ON THE SITE SHALL BE
LIMITED TO THE CONSTRUCTION STAGING AREAS AS SHOWN ON THE CONSTRUCTION
STAGING PLAN. MATERIALS SHALL BE NEATLY STORED AND PROTECTED AT ALL TIMES.
A CONSTRUCTION FENCE MAY BE INSTALLED AT THE DISCRETION OF THE CONTRACTOR.
CONTRACTOR SHALL NOT DIGGING WITHOUT PERMISSION FROM COR.

CONSTRUCTION DEBRIS.

DUMPSTERS FOR DISPOSAL OF CONSTRUCTION DEBRIS SHALL BE PROVIDED
BY THE CONTRACTOR WITHIN THE STAGING AREAS. THE AREAS AROUND THE
DUMPSTERS SHALL BE KEPT CLEAN AND FREE OF EXCESS DEBRIS DURING
CONSTRUCTION. ALL DEBRIS SHALL BE REMOVED BY CONTRACTOR.
CONSTRUCTION TOILET FACILITIES.

PORTABLE CHEMICAL TOILETS SHALL BE PROVIDED BY THE CONTRACTOR WITHIN
THE CONSTRUCTION STAGING AREAS.

DEMOLITION AND CONSTRUCTION HOURS.

SCHEDULE ALL NOISY DEMOLITION AND ALL OVERTIME CONSTRUCTION IN ADVANCE
WITH THE COR.

PARKING LOT AND DRIVEWAY REPAIR

UPON COMPLETION OF WORK, THE CONTRACTOR SHALL REPAIR ALL PAVED SURFACES
DAMAGED BY CONSTRUCTION ACTIVITIES TO ORIGINAL CONDITION.

LAWN AREAS DISTURBED BY CONSTRUCTION ACTIVITY SHALL BE RESTORED
TO ORIGINAL CONDITION.

EQUIPMENT PROTECTION

IT IS ABSOLUTELY MANDATORY THAT THE CONTRACTOR PROTECT ALL
EXISTING FAA COMMUNICATION EQUIPMENT, ELECTRICAL AND MECHANICAL
EQUIPMENT, OUTSIDE THE BUILDING FROM DAMAGE CAUSED BY

IMPACT, WATER, OR DEBRIS.

THE ARTCC IS A 24 HOUR 7 DAY PER WEEK OPERATING FACILITY. IT WILL
BE NECESSARY TO COORDINATE ALL CONSTRUCTION ACTIVITY SO AS NOT TO
INTERFERE WITH THE FUNCTIONS OF THE ARTCC.
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